



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 6191088
Procuring Entity PHILIPPINE RECLAMATION AUTHORITY
Title PROPOSED RENOVATION OF MANAGEMENT INFORMATION SYSTEM (MIS) OFFICE
Area of Delivery Metro Manila

Solicitation Number:	PRA-BAC-19-030	Status	Active
Trade Agreement:	Implementing Rules and Regulations	Associated Components	3
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	2
Classification:	Civil Works	Document Request List	4
Category:	Construction Projects	Date Published	15/05/2019
Approved Budget for the Contract:	PHP 522,482.78	Last Updated / Time	30/05/2019 15:45 PM
Delivery Period:	35 Day/s	Closing Date / Time	07/06/2019 17:00 PM
Client Agency:			
Contact Person:	Lenie Rose T. Dela Cruz BAC Secretariat 7th Flr., Legaspi Tower 200 107 Paseo de Roxas Legaspi Village Makati City Metro Manila Philippines 1226 63-2-4595000 Ext.7612 63-2-8152662 bac@pea.gov.ph		

Description

Name of Project : PROPOSED RENOVATION OF MANAGEMENT INFORMATION SYSTEM (MIS) OFFICE

Approved Budget for the Contract: ₱ 522,482.78

Description Unit Quantity

- 1.Carpentry Works and Hardwares I.s 1
- 2.Roofing Works I.s 1
- 3.Tile Works Sq.m 28.60
- 4.Refurbishing of Marble Wall Sq.m 12.33
- 5.Ceiling Finishes Sq.m 27.45
- 6.Painting Works Sq.m 138.92
- 7.Electrical Works I.s 1
- 8.Fee, Permits, Licenses I.s 1

Project Start: Upon receipt of the Notice to Proceed (NTP)/Purchase Order

General Conditions:

- Payment shall be in the form of Company Check and price validity shall be 30 calendar days.
- Must submit Certificate of PhilGEPS Registration, Mayor's/Business Permit, PCAB License, Income Tax Return (ITR) /

Business Tax Return (BTR), and Omnibus Sworn Statement.

- Works to be done include materials, labor and equipment cost, all in accordance with the scope of works and specifications as indicated.
- The amount shall be inclusive of VAT/other taxes.
- Duration: Thirty (35) calendar days. Working time is from 6:00 PM to 5:00 AM on weekdays.

Scope of Works:

1. Carpentry work and installation of hardwares
2. Dismantling and replacement of existing roofing
3. Masonry work, dismantling and replacement of existing vinyl tiles
4. Refurbishing of marble wall tiles at Division Manager area
5. Dismantling and replacement of existing ceiling
6. Painting Work
7. Installation of Conduits, boxes and fittings, wires and wiring devices
8. Payment of fees, permits and licenses

Remarks

Postponed bid due to no quotation received.

Created by Lenie Rose T. Dela Cruz

Date Created 14/05/2019

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.